

SCHEDULE A
SECTION 1: PRELIMINARY AND GENERAL

ITEM NO	PAYMENT REF	DESCRIPTION	UNIT	BOQ	RATE	AMOUNT
1.	SABS 1200 A	SECTION 1: PRELIMINARY & GENERAL				
1.1	8.3	Schedules fixed charge and valve related items				
1.1.1	8.3.1	Complaisance with Health and Safety	Sum	-		
	8.3.2	Establish facilities on the site:	Sum	-		
	8.3.2.2	Facilities for Contractor				
1.1.2	(a)	Offices and storage sheds	Sum	-		
1.1.3	(b)	Workshops	Sum	-		
1.1.4	(d)	Living Accommodation	Sum	-		
1.1.5	(e)	Ablution and latrine facilities	Sum	-		
1.1.6	(f)	Tools and Equipment	Sum	-		
1.1.7	(g)	Water supplies, electric power and communications	Sum	-		
1.1.8	8.3.4	Removal of site establishment	Sum	-		
1.2	8.4	Time-related items				
1.2.1	8.4.1	Contractual Requirements	Sum	-		
	8.4.2	Operate and Maintain facilities on site				
	8.4.2.2	Facilities for Contractor and sub-contractors for duration of construction, except where otherwise stated				
1.2.2	(a)	Offices and storage sheds	Sum	-		
1.2.3	(b)	Workshops	Sum	-		
1.2.4	(d)	Living Accommodation	Sum	-		
1.2.5	(d)	Ablution and Latrine facilities	Sum	-		
1.2.6	(f)	Tools and Equipment	Sum	-		
1.2.7	(g)	Water supplies, electric power and communications	Sum	-		
1.2.8	8.4.3	Supervision of duration of construction	Sum	-		
1.2.9	(g)	Water supplies, electric power and communications	Sum	-		
1.2.10	8.4.3	Supervision of duration of construction	Sum	-		
1.3	PS A 8.5	Sums stated by the Engineer:				
1.3.1		Training of Local Labour	Sum	-		
1.3.2		Project Steering Committee	Sum	-		
1.3.3		Community Liaison officer	Sum	-		
1.4	PS A 8.10	Laboratory Testing (Testing indicating non compliance will not be reimbursed)	Sum	-		
1.5	8.8.2	Dealing with traffic	Sum	-		
1.6		Project Name Boards - Refer to PS AB 5.1 Supply and install project name boards as drawing W0001-03	No	1		
TOTAL CARRIED FORWARD TO SUMMARY						